
1 300 Pine
Seattle, WA

3rd & Pine Redevelopment Project
24 AUGUST 2020  PROJECT SCOPE OF WORK

PROJECT #6427782
Project consists of isolated shell and core improvements to the downtown Macy’s 
building.

PROPOSED SCOPE OF WORK SUMMARY

INTERIOR ELEMENTS
ITEM 1. REMOVE INTERIOR STAIRS 8 & 10.  REMOVE AND STORE HANDRAILS &   
 BALUSTRADE.
ITEM 2. REMOVE PORTION OF LEVEL 1 CEILING TO CREATE A NEW VERTICAL   
 TRANSPORTATION CONNECTION TO OFFICE LOBBY AT LEVEL 2.  

EXTERIOR ELEMENTS
ITEM 3. INSTALLATION OF (PSE) AMR ANTENNA FOR RETAIL TENANT.
ITEM 4. SECURITY ENHANCEMENTS.  INSTALLATION OF NEW 360-DEGREE    
 CAMERAS.
ITEM 5. REPAIR OF MARQUEE (CANOPY) .
ITEM 6. RESTORE DISPLAY WINDOW.  

SUMMARY OF LANDMARK CONTROLLED ITEMS PER LANDMARKS 
ORDINANCE 114772:
(See copy of the original ordinance at the end of this document)

- Exterior of the building including roof and marquee
- Decorative ornament of first floor ceiling and columns
- Elevator wall surrounds
- 2 Sets of stair railings located on the first floor 



2 300 Pine
Seattle, WA

3rd & Pine Redevelopment Project
24 AUGUST 2020 SUMMARY OF PROPOSED SCOPE OF WORK

LEVEL 1  FLOOR PLAN
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EXISTING TO REMAIN
(SHOWN GRAY SCALE)
PROPOSED WORK

ITEM 1. STAIR #8.
REMOVE EXISTING 
STAIR #8.  
REMOVE AND 
STORE HISTORIC 
BALUSTRADE.
INFILL FLOOR SLAB.

ITEM 1. STAIR #10
REMOVE EXISTING 
STAIR #10.  
REMOVE AND 
STORE HISTORIC 
BALUSTRADE.
INFILL FLOOR SLAB.

ITEM 2. CONSTRUCT NEW VERTICAL 
TRANSPORTATION TO LEVEL 2 OFFICE.
NEW FLOOR OPENING AT LEVEL 2,
NEW DEMISING WALL AT LEVEL 1.

LOADING DOCK

FUTURE TENANT SPACE

3RD AVENUE

4TH AVENUE

ITEMS 3, 4 & 5. 
MARQUEE ABOVE. 
INSTALLATION OF 
NEW ANTENNA.
INSTALLATION OF 
NEW SECURITY 
CAMERAS.
REPAIR MARQUEE 
DAMAGE.



3 300 Pine
Seattle, WA

3rd & Pine Redevelopment Project
24 AUGUST 2020 SUMMARY OF PROPOSED  SCOPE OF WORK

LEVEL 1  REFLECTED CEILING PLAN

1/32”=1’-0”
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EXISTING TO REMAIN
(SHOWN GRAY SCALE)
PROPOSED WORK

LOADING DOCK

3RD AVENUE

4TH AVENUE

FUTURE TENANT SPACE

ITEM 2. CONSTRUCT NEW VERTICAL 
TRANSPORTATION TO LEVEL 2 OFFICE.
NEW FLOOR OPENING AT LEVEL 2,
NEW DEMISING WALL AT LEVEL 1.

ITEMS 3, 4 & 5. 
MARQUEE ABOVE. 
INSTALLATION OF 
NEW ANTENNA.
INSTALLATION OF 
NEW SECURITY 
CAMERAS.
REPAIR MARQUEE 
DAMAGE.



4 300 Pine
Seattle, WA

3rd & Pine Redevelopment Project
24 AUGUST 2020

INTERIOR
 ITEM 1. EXISTING STAIRS #8 & #10 TO BE REMOVED.

SCOPE OF WORK
 -REMOVE INTERIOR STAIRCASES #8 & #10.
 -REMOVE & STORE CHEVRON, GEOMETRIC METAL
 BALUSTRADE & HANDRAILS.
 -INFILL FLOOR OPENINGS.



KEY PLAN

5 300 Pine
Seattle, WA

3rd & Pine Redevelopment Project
24 AUGUST 2020

STAIR 8

STAIR 10

EXISTING STAIR #8.
REMOVE EXISTING STAIR #8.
NEW FLOOR SLAB TO INFILLED BETWEEN LEVEL 1 AND 
MEZZANINE LEVEL (3RD AVENUE STREET LEVEL).  
REMOVE AND STORE HANDRAIL & BALUSTRADE

EXISTING STAIR #10; 
REMOVE EXISTING STAIR #10.
NEW FLOOR SLAB TO INFILLED BETWEEN LEVEL 1 AND 
BASEMENT LEVEL 1.
REMOVE AND STORE HANDRAILS & BALUSTRADE.

ITEM 1.  ENLARGED EXISTING PHOTOS
 INTERIOR STAIRS TO BE REMOVED



6 300 Pine
Seattle, WA

3rd & Pine Redevelopment Project
24 AUGUST 2020

INTERIOR
 ITEM 2. LEVELS 1 & 2 NEW TWO STORY VERTICAL       
TRANSPORTATION.

SCOPE OF WORK
 -REMOVE 2 BAYS OF LEVEL 2 FLOOR STRUCTURE FOR     
 NEW STAIR AND ESCALATOR AND PORTION OF THIRD 
 BAY FOR ELEVATOR HOISTWAY.
 -REMOVE SECTIONS OF EXISTING “DECORATIVE TRIM”     
 FALSE BEAM WORK TO ALLOW FOR STRUCTURAL
 DEMOLITION ABOVE.
 -INSTALL EXACT REPLICAS “DECORATIVE TRIM” FALSE BEAM    
 WORK AS INDICATED.

ITEM 2.  NEW VERTICAL 
TRANSPORTATION 



7 300 Pine
Seattle, WA

3rd & Pine Redevelopment Project
24 AUGUST 2020 ITEM 2.  EXISTING HISTORIC DECORATIVE PLASTER 

SUMMARY.  LEVEL 1 CEILING

EXISTING HISTORIC
DECORATIVE PLASTER 
COLUMN CAPITAL*.
SEE NOTE ABOVE.

EXISTING HISTORIC 
DECORATIVE PLASTER TRIM AT 
FALSE BEAMS*.
SEE NOTE ABOVE.

NOTE
*HISTORIC DECORATIVE 
PLASTER:
HEMP FIBER BINDER & PLASTER.

NEW DECORATIVE PLASTER 
WORK TO BE FORMED FROM 
MOLDS MADE FROM THE 
EXISTING HISTORIC TRIM AND 
CAPITAL, COMPOSED OF THE 
SAME MATERIALS & FINISHED TO 
MATCH EXISTING HISTORICAL 
ELEMENTS.

EXISTING COLUMN SHAFT.
DIRECT APPLIED PLASTER 
TO CONCRETE COLUMN.



8 300 Pine
Seattle, WA

3rd & Pine Redevelopment Project
24 AUGUST 2020 ITEM 2.  PROPOSED SCOPE OF WORK

LEVEL 1  FLOOR PLAN

1/32”=1’-0”1/32”=1’-0”
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(SHOWN GRAY SCALE)
PROPOSED WORK

PUBLIC CONCOURSE

ITEM 2. CONSTRUCT NEW VERTICAL 
TRANSPORTATION TO LEVEL 2 OFFICE.
NEW FLOOR OPENING AT LEVEL 2.

LOADING DOCK

GRID
G

GRID
I

GRID
4

GRID
6

3RD AVENUE

4TH AVENUE

NEW 
ESCALATOR & STAIR

NEW PASSENGER
ELEVATOR

NEW FLOOR
OPENING ABOVE.
SEE ENLARGED 
PLAN.

VIEW
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Seattle, WA

3rd & Pine Redevelopment Project
24 AUGUST 2020 ITEM 2.  PROPOSED  SCOPE OF WORK

LEVEL 1  REFLECTED CEILING PLAN

1/32”=1’-0”1/32”=1’-0”

EXISTING TO REMAIN
(SHOWN GRAY SCALE)
PROPOSED WORK

ITEM 2. CONSTRUCT NEW VERTICAL 
TRANSPORTATION TO LEVEL 2 OFFICE.
NEW FLOOR OPENING AT LEVEL 2.

LOADING DOCK

NEW 
FLOOR OPENING.
SEE ENLARGED PLAN.

NEW 
ESCALATOR & STAIR

NEW PASSENGER
ELEVATOR

3RD AVENUE

4TH AVENUE

GRID
G

GRID
I

GRID
4

GRID
6
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NEW FLOOR OPENING
ABOVE

EDGE OF 
NEW FLOOR OPENING
ABOVE.

NEW ESCALATOR FROM
LEVEL 1 TO LEVEL 2

NEW STAIR FROM
LEVEL 1 TO LEVEL 2

NEW GWB WALL TO
BOTTOM OF STAIR & ESCALATOR

NEW PASSENGER ELEVATOR
& FIRE RATED HOISTWAY

NEW DEMISING WALLS.

ITEM 2.  VERTICAL TRANSPORTATION 
LEVEL 1 FLOOR PLAN

1/8” = 1’-0”
LEVEL 1  FLOOR PLAN  I  NEW VERTICAL TRANSPORTATION LOBBY

GRID
G

GRID
I

GRID
4

GRID
6

VIEW

GRID
5

SEE DETAILS.
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Seattle, WA

3rd & Pine Redevelopment Project
24 AUGUST 2020

NEW GWB SOFFIT ALONG
BOTTOM & SIDES OF NEW 
ESCALATOR & STAIR.

NEW GWB SOFFIT.
NEW DECORATIVE TRIM TO MATCH 
EXISTING.
SEE DETAIL NOTES.

EXISTING STRUCTURAL BEAM
& DECORATIVE TRIM TO BE 
REMOVED.

EXISTING L2 FLOOR SLAB &
STRUCTURE TO BE REMOVED IN 
THIS AREA.

NEW PASSENGER ELEVATOR
& FIRE RATED HOISTWAY.

ITEM 2.  VERTICAL TRANSPORTATION 
LEVEL 1 REFLECTED CEILING PLAN

EXISTING COLUMNS 
TO REMAIN

1/8” = 1’-0”

LEVEL 1  REFLECTED CEILING PLAN  I  NEW VERTICAL TRANSPORTATION LOBBY

SECTION-A

DETAIL-02 SE
C

TI
O

N
-C

SE
C

TI
O

N
-B

SECTION-E

SE
C

TI
O

N
-D

DETAIL-06

GRID
G

GRID
I

GRID
4

GRID
6

NEW DEMISING WALL.

VIEW

FLOOR OPENING
ABOVE

AREA TO REMAIN.

AREA OF NEW WORK.

DETAIL-08

GRID
5

SEE DETAILS.
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VIEW

ITEM 2.  VERTICAL TRANSPORTATION 
LEVEL 1 VIEW 

SEE SCOPE OF WORK NOTES ON THE NEXT SHEET.
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LEVEL 1

LEVEL 2

NEW PASSENGER 
ELEVATOR & HOISTWAY.  
LEVELS 1 TO 2.

DECORATIVE COLUMN CAPITALS
TO REMAIN & TO BE PROTECTED 
DURING WORK.

NEW “DECORATIVE TRIM”
FALSE BEAMS TO MATCH EXISTING.
SEE DETAIL NOTES.

NEW ESCALATOR &
NEW STAIR 
TO LEVEL 2.

ITEM 2.  NEW VERTICAL TRANSPORTATION
SCOPE OF WORK 

NEW DEMISING WALLS
3 SIDES OF NEW FLOOR OPENING.
SEE PLANS FOR EXTENT.

NEW DEMISING WALLS AT LEVEL 2
BY TENANT UNDER SEPARATE PERMIT.

NEW (2) BAY FLOOR OPENING

EXISTING “DECORATIVE TRIM”
FALSE BEAM WORK TO BE REMOVED.

VIEW
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3rd & Pine Redevelopment Project
24 AUGUST 2020

1/8” = 1’-0”
SECTION - A SECTION - B SECTION - C SECTION - D

SECTION - E

LEVEL 1

LEVEL 2

LEVEL 3

NEW
ELEVATOR
HOISTWAY

NEW
ELEVATOR

PIT

NEW
ELEVATOR
OVERRIDE

DETAIL-02

DETAIL-01

DETAIL-04 DETAIL-06

DETAIL-03 DETAIL-05

DETAIL-08 DETAIL-06

DETAIL-07 DETAIL-12 OPPOSITE

GRID
G

GRID
6

GRID
5

GRID
4

GRID
I

ITEM 2.  VERTICAL TRANSPORTATION 
SECTIONS A-E

EA

B

D
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24 AUGUST 2020

1/2” = 1’-0”

DETAIL 01  I  SECTION LEVEL 1 CEILING

1/2” = 1’-0”

DETAIL 02  I  REFLECTED CEILING PLAN

NEW TENANT DEMISING WALL.
PROVIDED BYTENANT.

LEVEL 2

NEW FIRE RATED
SHAFT WALL

NEW BULKHEAD.  GWB.  PAINTED.
PROVIDED BY LANDLORD.
SEE ENLARGED DETAIL.

EXISTING DECORATIVE COLUMN CAPITAL TO BE REMOVED AT NEW 
RATED WALLS IN ORDER TO PROVIDE REQUIRED FIRE RATED SEAL TO 
STRUCTURE.
SEE NOTES ON PAGE 7: 
EXISTING HISTORIC DECORATIVE PLASTER SUMMARY.  

EXISTING FLOOR ASSEMBLYTO BE REMOVED.  
SEE NOTE BELOW.

EXISTING FLOOR ASSEMBLY TO BE REMOVED.  
EXISTING DECORATIVE TRIM TO BE REMOVED.

EXISTING STRUCTURE
TO REMAIN.

NEW ELEVATOR HOISTWAY

EXISTING COLUMN TO
REMAIN.  SEE NOTE ABOVE.

COLUMN CAPITAL.
SEE NOTE ABOVE.

DECORATIVE TRIM TO BE 
REMOVED.
SEE NOTE AT RIGHT.

NEW 2 STORY FLOOR OPENING

EXISTING DECORATIVE TRIM FALSE BEAM WORK TO BE REMOVED
TO ALLOW DEMOLITION OF L2 FLOOR STRUCTURE & INSTALLATION 
OF NEW FIRE RATED PARTITIONS.
SEE NOTES ON PAGE 7: 
EXISTING HISTORIC DECORATIVE PLASTER SUMMARY.  

NEW ELEVATOR HOISTWAY

GRID
G

ITEM 2.  VERTICAL TRANSPORTATION 
DETAILS 01 & 02

FACE OF NEW BULKHEAD 
ABOVE

NEW RATED WALLS.
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NEW TENANT DEMISING WALL.
PROVIDED BYTENANT.

EXISTING FLOOR ASSEMBLY TO BE REMOVED.  
SEE NOTE BELOW.

NEW BULKHEAD.  GWB.  PAINTED.
PROVIDED BY LANDLORD.
SEE ENLARGED DETAIL.

1/2” = 1’-0”

DETAIL 03  I  SECTION AT LEVEL 1 CEILING 

1/2” = 1’-0”

DETAIL 04  I  REFLECTED CEILING PLAN

EXISTING STRUCTURE
TO REMAIN.

EXISTING SUSPENDED CEILING 
TO REMAIN AS FEASIBLE.  
REPAIRS TO MATCH EXISTING.

EXISTING CEILING PLENUM

EXISTING CEILING.
SEE NOTE ABOVE.

LEVEL 2

TENANT NEW 2 STORY FLOOR OPENING

NEW 2 STORY FLOOR OPENING

EXISTING DECORATIVE TRIM.
SEE NOTE ABOVE.

GRID
6

ITEM 2.  VERTICAL TRANSPORTATION 
DETAILS 03 & 04

FACE OF NEW BULKHEAD 
ABOVE

EXISTING DECORATIVE TRIM FALSE BEAM WORK TO BE REMOVED
TO ALLOW DEMOLITION OF L2 FLOOR STRUCTURE & INSTALLATION 
OF NEW FIRE RATED PARTITIONS.
SEE NOTES ON PAGE 7: 
EXISTING HISTORIC DECORATIVE PLASTER SUMMARY.  

03
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3rd & Pine Redevelopment Project
24 AUGUST 2020

1/2” = 1’-0”

DETAIL 05  I  SECTION AT LEVEL 1 CEILING

1/2” = 1’-0”

DETAIL 06  I  REFLECTED CEILING PLAN

TENANT

NEW 2 STORY FLOOR OPENING

NEW FIRE RATED DEMISING WALL
WHERE REQUIRED.

EXISTING COLUMN TO
REMAIN.

COLUMN CAPITAL.
SEE NOTE ABOVE.

LEVEL 2

NEW BULKHEAD.  GWB.  PAINTED.
PROVIDED BY LANDLORD.
SEE ENLARGED DETAIL.

EXISTING L2 FLOOR ASSEMBLY TO BE 
REMOVED AT NEW FLOOR OPENING.

NEW DECORATIVE TRIM FALSE BEAM.
SEE NOTE BELOW.

EXISTING COLUMN TO
REMAIN.

NEW TENANT DEMISING WALL.  
PROVIDED BY TENANT.  NOT SHOWN.

EXISTING L2 FLOOR ASSEMBLY TO BE REMOVED.

NEW DEMISING WALL BEYOND.
SEE PLAN DETAIL BELOW.

GRID
5

ITEM 2.  VERTICAL TRANSPORTATION 
DETAILS 05 & 06

VIEW

GRID
I

EXISTING DECORATIVE COLUMN CAPITAL 
TO BE REMOVED AT NEW RATED WALLS IN 
ORDER TO PROVIDE REQUIRED FIRE RATED 
SEAL TO STRUCTURE.
SEE NOTES ON PAGE 7: EXISTING HISTORIC 
DECORATIVE PLASTER SUMMARY.  

EXISTING DECORATIVE TRIM FALSE BEAM WORK TO BE 
REMOVED TO ALLOW DEMOLITION OF L2 FLOOR 
STRUCTURE & INSTALLATION OF NEW FIRE RATED 
PARTITIONS.
SEE NOTES ON PAGE 7: 
EXISTING HISTORIC DECORATIVE  PLASTER SUMMARY.  

05
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NEW DEMISING WALL BY TENANT

LEVEL 2

NEW BULKHEAD.  GWB. PAINTED

NEW DECORATIVE TRIM FALSE BEAM 
WORK TO MATCH EXISTING.

DETAILS 05 & 06  I  MODEL STUDY  I  PROPOSED NEW WORK (NORTH WALL)

MODEL STUDY  I  (LOOKING) EAST BULKHEAD

G I

4

5

6
EXISTING COLUMN CAPITAL TO REMAIN & 
TO BE PROTECTED AS FEASIBLE.
COLUMN AT GRID 5/I SHOWN.

EXISTING L2 FLOOR ASSEMBLY TO BE
REMOVED TO PROVIDE FOR NEW 2 STORY
FLOOR OPENING & VT TO LEVEL 2 TENANT.

LEVEL 2

NEW DEMISING WALL BY TENANT

NEW BULKHEAD.  GWB. PAINTED

NEW DECORATIVE TRIM FALSE BEAM 
WORK TO MATCH EXISTING. *

EXISTING DECORATIVE TRIM TO REMAIN.

EXISTING COLUMN CAPITAL TO REMAIN & 
TO BE PROTECTED AS FEASIBLE

NEW BULKHEAD STUDY.
RELATIONSHIP TO DECORATIVE TRIM.

*SEE ENLARGED PLANS FOR SCOPE OF  L1 
CEILING WORK

900

L1 RCP KEY PLAN

ITEM 2.  VERTICAL TRANSPORTATION 
L2 BULKHEAD STUDIES

BULKHEAD 
INSIDE 
CORNER TO 
BE 1” PROUD 
OF F.O.TRIM
BELOW.
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NEW 2 STORY FLOOR OPENING

DETAIL 07  I  SECTION AT LEVEL 1 CEILING / LEVEL 2 FLOOR

LEVEL 2

NEW TENANT LOBBY

EXISTING SUSPENDED CEILING TO REMAIN 
AS FEASIBLE.  REPAIRS TO MATCH EXISTING.

EXISTING CEILING PLENUM.

EXISTING STRUCTURE TO REMAIN.
NEW ESCALATOR.
SIDEWALLS GWB.  PAINTED.

NEW GUARDRAIL SYSTEM.

EXISTING L2 FLOOR ASSEMBLY 
TO BE REMOVED.

NEW L2 FLOOR STRUCTURE, 
BULKHEAD AND SOFFIT.

GRID
4

ITEM 2.  VERTICAL TRANSPORTATION 
DETAIL 07  ESCALATOR BULKHEAD

1/2” = 1’-0”

NEW DEMISING WALL

PROFILE OF EXISTING “DECORATIVE TRIM”
AND CEILING.

NEW GWB CEILING.  PAINTED

EXISTING DECORATIVE TRIM FALSE BEAM 
TO BE REMOVED IN ORDER TO ALLOW 
DEMOLITION OF L2 FLOOR ASSEMBLY & 
INSTALLATION OF NEW FIRE RATED 
PARTITIONS, NEW ESCALATOR & STAIR.
SEE NOTES ON PAGE 7: EXISTING HISTORIC 
DECORATIVE PLASTER SUMMARY.  
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1/2” = 1’-0”

DETAIL 08 I  REFLECTED CEILING PLAN

PROFILE OF EXISTING 
DECORATIVE TRIM
FALSE BEAM TO BE REMOVED.

NEW BULKHEAD 
ABOVE

GRID
I

GRID
4

NEW DECORATIVE TRIM.
SEE DETAIL-07 SECTION

NEW GWB SOFFIT.

NEW ESCALATOR 
SOFFIT ABOVE

NEW STAIR 
SOFFIT ABOVE

NEW DECORATIVE TRIM

NEW DEMISING WALL

TENANT

NEW 2 STORY FLOOR OPENING

D
ET

A
IL

-0
7

ITEM 2.  VERTICAL TRANSPORTATION 
DETAIL 08  PARTIAL REFLECTED CEILING PLAN

LINE OF ESCALATOR
TRUSS
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LEVEL 2

EXISTING L2 FLOOR STRUCTURE & “DECORATIVE 
TRIM” FALSE BEAMS TO BE REMOVED AT NEW
FLOOR OPENNING

NEW TENANT DEMISING WALL.
FLUSH WITH BULKHEAD BELOW.  
PROVIDED BY TENANT.

TENANT NEW 2 STORY FLOOR OPENING

EXISTING DECORATIVE COLUMN CAPITAL
TO REMAIN & TO BE PROTECTED  DURING 
NEW WORK.

NEW BULKHEAD AT FLOOR OPENING.
GWB.  PAINTED.

1/2” REVEAL AT FLOOR LINE.

1” = 1’-0”

ENLARGED DETAIL 11  I  SECTION AT LEVEL 1 CEILING

EXISTING STRUCTURE
TO REMAIN.

EXISTING SUSPENDED CEILING TO 
REMAIN AS FEASIBLE.  
REPAIRS TO MATCH EXISTING.

EXISTING CEILING PLENUM

EXISTING DIRECT APPLIED PLASTER
COLUMN SHAFT TO REMAIN.

ITEM 2.  VERTICAL TRANSPORTATION 
DETAIL 11  BULKHEAD ENLARGED DETAIL

EXISTING DECORATIVE TRIM FALSE BEAM WORK 
TO BE REMOVED TO ALLOW DEMOLITION OF 
L2 FLOOR ASSEMBLY & INSTALLATION OF NEW
FIRE RATED PARTITIONS. SEE NOTES ON PAGE 7: 
EXISTING HISTORIC DECORATIVE 
PLASTER SUMMARY.  

+/6” F.O NEW BULKHEAD TO F.O. DECORATIVE TRIM.
SEE MODEL VIEW STUDY OF BULKHEAD FOR 
RELATIONSHIP TO TRIM.

STRUCTURAL 
GRID
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LEVEL 2

EXISTING L2 FLOOR STRUCTURE
AND “DECORATIVE TRIM” FALSE
BEAMS TO BE REMOVED AT NEW
FLOOR OPENNING

NEW TENANT DEMISING WALL.
FLUSH WITH BULKHEAD 
BELOW.  PROVIDED BYTENANT.

TENANT NEW 2 STORY FLOOR OPENING

NEW DEMISING WALL.
FIRE RATED WALL TO BOTTOM 
OF STRUCTURE WHERE REQUIRED.
SEE PLANS FOR LOCATION.

1/2” REVEAL AT FLOOR LINE.

1” = 1’-0”

ENLARGED DETAIL 12  I  SECTION AT LEVEL 1 CEILING

EXISTING STRUCTURE
TO REMAIN.

EXISTING CEILING PLENUM

NEW BULKHEAD AT FLOOR OPENING.
GWB.  PAINTED.
+/ 6” PROUD OF “DECORATIVE TRIM”
BELOW.

ITEM 2.  VERTICAL TRANSPORTATION 
DETAIL 12  BULKHEAD ENLARGED DETAIL

STRUCTURAL 
GRID

EXISTING SUSPENDED CEILING TO 
REMAIN AS FEASIBLE.  
REPAIRS TO MATCH EXISTING.

EXISTING DECORATIVE TRIM FALSE BEAM WORK 
TO BE REMOVED TO ALLOW DEMOLITION OF 
L2 FLOOR ASSEMBLY & INSTALLATION OF NEW
FIRE RATED PARTITIONS. SEE NOTES ON PAGE 7: 
EXISTING HISTORIC DECORATIVE 
PLASTER SUMMARY.  

EXISTING DECORATIVE COLUMN CAPITAL TO BE 
REMOVED AT NEW RATED WALLS IN ORDER TO 
PROVIDE REQUIRED FIRE RATED SEAL TO 
STRUCTURE.
SEE NOTES ON PAGE 7: EXISTING HISTORIC 
DECORATIVE PLASTER SUMMARY.  

+/6” F.O NEW BULKHEAD TO F.O. DECORATIVE TRIM.
SEE MODEL VIEW STUDY OF BULKHEAD FOR 
RELATIONSHIP TO TRIM.
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EXTERIOR
 ITEM 3.  INSTALLATION OF NEW REMOTE READ AMR ANTENNA   
 (AS REQUIRED  BY PUGET SOUND ENERGY) & NEW NEMA 3    
 ENCLOSURE.

 ITEM 4. INSTALLATION OF SECURITY ENHANCEMENTS.
 SCOPE OF WORK.
 -INSTALLATION NEW 360 DEGREE CAMERA SYSTEM

 ITEM 5. REPAIR OF DAMAGED MARQUEE.
 SCOPE OF WORK.
 -REPAIR OF DAMAGED MARQUEE SECTIONS.
 -REPLACE SECTIONS THAT ARE BEYOND REPAIR WITH 
 THE SAME MATERIAL, FINISH AND ORNAMENT FOR A     
 SEAMLESS REPAIR.

ITEM 3, 4 & 5.  MARQUEE
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24 AUGUST 2020 ITEMS 3, 4 & 5 .  PROPOSED  SCOPE OF WORK

MARQUEE.  LEVEL 1  REFLECTED CEILING PLAN

1/32”=1’-0”1/32”=1’-0”
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W
AY

EXISTING TO REMAIN
(SHOWN GRAY SCALE)
PROPOSED WORK

ITEM 1. 

LOADING DOCK

3RD AVENUE

4TH AVENUE

ITEM 4.4. 

ITEM 4.3ITEM 5.1. ITEM 4.2

ITEM 4.1

ITEM 4.5

FACE OF 
BUILDING

EDGE OF 
EXISTING 
MARQUEE

ITEM 3.1
ITEM 3. INSTALLATION 
OF NEW AMR ANTENNA.

ITEM 4. INSTALLATION 
OF NEW SECURITY 
CAMERAS.

ITEMS 5. REPAIR OF 
EXISTING MARQUEE.
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ITEM 4. ANETNNA & MOUNTING BOX

NEMA 3 RATED BOX
SURFACE MOUNTED

AMR ANTENNA EXTENDING 8” OUT 
THE TOP OF BOX BELOW. 

8”H

8”W

6”D

8”H

ITEM 3.  PROPOSED  SCOPE OF WORK
 AMR ANTENNA

ITEM 3.1
INSTALL NEW ANTENNA.
MOUNT NEW NEMA 3 BOX ONTO NEW VERITCAL STEM. 
STEM MOUNTED ATOP THE LOWER MARQUEE NEAR THE 
BUILDING FACE.  BUILDING FACE TO REMAIN INTACT.
SHOWN TO SCALE.
SEE CUT SHEETS.

ENLARGED WEST ELEVATION   I   3RD AVENUE

LOADING DOCK

LOWER MARQUEEUPPER MARQUEE
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INCHES
MM

Outline Dimensions

 
8.75
222  

 
15.24
387  

 
3.46
88  

 
1.68
43  

7.75
197

11.75
298  

3.94
100  

 
7.00
178  

Pendant Wall Mount

Pendant NPT Mount

 
1.68
43  

 
8.74
222  

11.74
298

7.75
197

NPT  THREAD
MOUNT

1 1/2"

In-ceiling Mount

 
1.68
43  

 
2.50
63  

 
3.82
97  

 
10.23
260  

7.75
197

11.73
298

Surface Mount

7.75
197

11.24
286

 
4.38
111  

 
1.73
44  

Metal Ceiling Panel

 
23.02
585  

 
23.02
585  

10.55
268

 
23.79
604  

 
23.79
604  

 0 

 
.33
9  

 
.16
4  
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Ordering Information
The variety of mounting options for the H4 Multisensor provides maximum flexibility. All the available camera modules 
can be used in any of the mounting options.

PENDANT WALL MOUNT

Order one of:
• Camera module
• H4AMH-AD-PEND1
• H4AMH-DO-COVR1 or H4AMH-DO-COVR1-SMOKE
• IRPTZ-MNT-WALL1
• Optional, H4AMH-AD-IRIL

PENDANT NPT MOUNT

Order one of:
• Camera module
• H4AMH-AD-PEND1
• H4AMH-DO-COVR1 or H4AMH-DO-COVR1-SMOKE
• IRPTZ-MNT-NPTA1
• Optional, H4AMH-AD-IRIL1

MOUNTING SCENARIO ORDERING INFORMATION

SURFACE MOUNT

Order one of:
• Camera module
• H4AMH-AD-DOME1
• H4AMH-DO-COVR1 or H4AMH-DO-COVR1-SMOKE
• Optional, H4AMH-AD-IRIL1

IN-CEILING MOUNT

Order one of:
• Camera module
• H4AMH-AD-CEIL1
• H4AMH-DC-COVR1 or H4AMH-DC-COVR1-SMOKE
• Optional, H4AMH-DC-CPNL1 if ceiling panel needed

Camera Modules
With the modular design of the H4 Multisensor, any camera module can be paired with any mounting adapter for 
maximum versatility and optimal installation. Each camera module must be ordered with a matching mounting adapter 
and dome cover.
DISPLAY PART NUMBER DESCRIPTION

9C-H4A-3MH-270 3×3 MP, WDR, LightCatcher, 2.8mm, Camera Only

9C-H4A-3MH-180 3×3 MP, WDR, LightCatcher, 4mm, Camera Only

15C-H4A-3MH-270 3×5 MP, WDR, LightCatcher, 2.8mm, Camera Only

15C-H4A-3MH-180 3×5 MP, WDR, LightCatcher, 4mm, Camera Only

24C-H4A-3MH-270 3×4K (8 MP), WDR, LightCatcher, 4mm, Camera Only

24C-H4A-3MH-180 3×4K (8 MP), WDR, LightCatcher, 5.2mm, Camera Only

12C-H4A-4MH-360 4×3 MP, WDR, LightCatcher, 2.8mm, Camera Only

20C-H4A-4MH-360 4×5 MP, WDR, LightCatcher, 2.8mm, Camera Only

32C-H4A-4MH-360 4×4K (8 MP), WDR, LightCatcher, 4mm, Camera Only
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DIAMETER: 11.74”
O.A.HEIGHT: 8.74” BODY
WHITE

ITEMS 4.  PROPOSED  SCOPE OF WORK
 SECURITY CAMERA CUT SHEETS

ITEM 4. SECURITY CAMERA CUT SHEETS

ITEM 4.1
NEW SECURITY CAMERA

ITEM 4.1
EXISTING SECURITY CAMERA

TYPICAL NEW SECURITY CAMERA LOCATION (UNLESS NOTED OTHERWISE).
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EXISTING PHOTOS  -  WEST ELEVATION

ITEM 5.1  REPAIR DAMAGE TO MARQUEE CANOPY FASCIA.
REPLACE WITH IN-KIND STAMPED COPPER PLATES - WEST ELEVATION 

ITEM 5.1  REPAIR DAMAGE TO MARQUEE CANOPY SOFFIT.
REPLACE WITH IN-KIND FABRICATED COPPER SOFFIT - WEST ELEVATION 
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PROPOSED WEST (3RD AVENUE) ELEVATION

EXISTING TO REMAIN
(SHOWN GRAY SCALE)
PROPOSED WORK

ITEM 5.1
REPAIR MARQUEE.
SEE ENLARGED 
PHOTOS OF EXISTING 
CONDITION.

1.

ITEM 4.3
INSTALL NEW 360 
DEGREE SECURITY 
CAMERA

LOADING DOCK

ITEM 4.2
INSTALL NEW 360 
DEGREE SECURITY 
CAMERA

PINE STREETOLIVE WAY

1/32”=1’-0”1/32”=1’-0”
ITEM 3.1
INSTALL NEW ANTENNA.
SURFACE MOUNT BOX ON 
TO BUILDING FACE ATOP 
LOWER MARQUEE. 
SEE CUT SHEETS.
SEE ENLARGED STUDY
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EXISTING TO REMAIN
(SHOWN GRAY SCALE)
PROPOSED WORK

3.

ITEM 4.  MARQUEE
PROPOSED SOUTH (PINE STREET) ELEVATION

ITEM 4.1
INSTALL NEW 360 
DEGREE SECURITY 
CAMERA

4TH AVENUE3RD AVENUE

1/32”=1’-0”
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1/32”=1’-0”

EXISTING TO REMAIN
(SHOWN GRAY SCALE)
PROPOSED WORK

ITEM 4.5
INSTALL NEW 360 
DEGREE SECURITY 
CAMERA

ITEM 4.  MARQUEE
PROPOSED EAST (4TH AVENUE) ELEVATION

OLIVE WAYPINE STREET



31 300 Pine
Seattle, WA

3rd & Pine Redevelopment Project
24 AUGUST 2020

EXISTING TO REMAIN
(SHOWN GRAY SCALE)
PROPOSED WORK

ITEM 4.4
INSTALL NEW 360 
DEGREE SECURITY 
CAMERA

ITEM 4.  MARQUEE
PROPOSED NORTH (OLIVE WAY) ELEVATION

3RD AVENUE4TH AVEUNE
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EXTERIOR
 ITEM 6. 4TH AVENUE & PINE STREET STOREFRONT      
 RESTORATION.
 SCOPE OF WORK
 -REMOVE EXISTING ALL GLASS DOOR ASSEMBLY &      
 RESTORE CORNER DISPLAY GLASS & FRAME TO MATCH 
 HISTORIC CONFIGURATION & MATERIALS.

ITEM 6.  STOREFRONT RESTORATION.
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24 AUGUST 2020 ITEM 6.  STOREFRONT RESTORATION.

SE CORNER (4TH AVENUE @ PINE)

OLIVE WAYPINE STREET

ITEM 6. RESTORE STOREFRONT.
REMOVE ALL GLASS DOOR 
ASSEMBLY & RESTORE CORNER 
GLASS & FRAME TO MATCH 
HISTORIC CONFIGURATION.
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INSTALL NEW GRANITE BASE TO 
MATCH EXISTING.

NEW STOREFRONT GLAZING.

GLAZING PANEL (BUTT) JOINT 
TO MATCH ADJACENT DISPLAY 
WINDOWS.

EXISTING TRIM TO BE REMOVED.
THIS DOES NOT MATCH THE REST 
OF THE WINDOW FRAME DETAILS.

EXAMPLE: 
HISTORIC DISPLAY WINDOW TRIM
JAMB AND SILL @ ADJACENT 
WINDOWS.

DOOR ASSEMBLY TO BE REMOVED

ITEM 6.  STOREFRONT RESTORATION.
SE CORNER (4TH AVENUE @ PINE)

EXISTING TRIM TO REMAIN AS 
FEASIBLE.
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Thank you.


